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Draft Country Specific Information: Mali 

U. S. Agency for International Development 

Office of Food for Peace 

 

Fiscal Year 2015: Title II Request for Applications 

Title II Development Food Assistance Program 

 

Introduction 

The U. S. Agency for International Development’s (USAID’s) Office of Food for Peace (FFP) 

intends to award one five-year assistance agreement totaling approximately $9 million per year, with 

the goal of increasing food, nutrition, and income security, and building the resilience of vulnerable 

populations in the Mopti region of Mali. This Mopti Community Resilience Project (Mopti CRP) is 

intended to support and contribute to the achievement of USAID/Mali’s emerging Country 

Development Cooperation Strategy (CDCS), and particularly its objective of building resilience by 

increasing the adaptive capacities of vulnerable communities and households (Annex 1). 

 

The successful applicant will have designed a project with a deep understanding of community-

specific constraints and capacities, supported by high-quality, field-grounded staff, and driven by a 

systems approach to change in an environment characterized by social, political, economic, and 

climatic shocks and stress. Applicants are encouraged to include a phased start-up of program 

activities to allow for appropriate participatory analysis and decision making at a community level. It 

is anticipated that the Mopti CRP will be a critical component of an integrated suite of USAID 

activities aimed at addressing context-specific drivers of vulnerability and fragility, and promoting 

inclusive growth in the Mopti region.  As such, it will be included in the Mission’s robust portfolio 

coordination and review processes.  Also a part of the USG’s Feed the Future (FTF) initiative, the 

Mopti CRP will contribute to the “zone of influence” target of a 20% reduction in stunting and 15% 

reduction in poverty. The project will establish ambitious new targets for increasing adaptive 

capacities and reducing depth of poverty and acute malnutrition. Activities will be focused in the 

four districts in Mopti with the highest levels of food and nutrition insecurity and chronic 

vulnerability based on nutritional, poverty, and climate analysis, and recurring requirements for 

emergency food assistance.  These are:  Tenekou, Youvarou, Douentza, and Bandiagara. If stability 

under a peace agreement is achieved and there is sufficient evidence of project impact, certain 

activities in this award may be extended into Niafunke, Dire, Goundam, and Timbuktu districts 

during years 3-5 in coordination with USAID/Mali and the Bureau for Food Security (BFS). 

 

Country/Region Background: 

Nearly 40% of households in the Mopti region have a poor or limited food consumption score 

(2013). The FEWS Net classification for this region has varied from IPC 2 to IPC 3 from 2009-
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2013, indicating that households require assistance to meet food consumption gaps. While the 

average rate of stunting for Mali as a whole is high at 38%, average rates of stunting in the Mopti   

region stand at 46.5 %.  Levels of wasting in Mopti are also very high at 14.7%.  Environmental 

hazards have a profound impact on household's capacity to adapt to risk. Nationwide, this area is 

the most exposed to both flooding and drought. Increases in climatic variability and the increase in 

severity from extreme weather events, like flood and drought, heighten the risk to cyclical 

emergencies in the Mopti CRP target zone. 

 

Potential awardees should refer to FANTA’s Food Security Desk Review for Mali (to be posted) for 

additional background information on the unique food security, health, nutrition and shocks 

situation in Mali. Applicants should also refer to the Mali Bellmon Estimate Study (BEST, to be 

posted) for commodity availability and market analysis. Based on the findings of the BEST analysis, 

challenges in food and nutrition security are due more to lack of access, sub-optimal utilization, and 

political instability than absence of food in local, regional and national markets. Therefore, FFP does 

not expect applicants to import significant levels of Title II commodities for distribution in the 

Mopti region. Rather, applicants are encouraged to identify other resource transfer modalities to 

enable households to smooth consumption, participate in activities, and take advantage of 

opportunities which would otherwise be inaccessible, but could lead to improved food security. 

Other potential modalities could include any combination of cash, vouchers, or asset transfers. Local 

procurement of commodities may also be proposed if deemed an efficient and effective component 

of an applicant’s project. 

 

Project Goal and Principles: 

The goal of the Mopti CRP is to build resilience and significantly improve food, nutrition, and 

income security in vulnerable populations by assisting Malians to identify and take advantage of 

transformational opportunities to learn, mitigate, adapt, invest and thrive. The applicant should 

design a project that supports or complements Government of Mali (GoM), private sector, 

community and household activities in achieving food and nutrition security. 

 

Applicants are requested to develop a coherent, evidence-based theory of change. Proposals should 

be informed by a comprehensive understanding of the national and regional dynamics of food 

security, the programmatic context provided in the following sections, the Mali Mission’s draft 

resilience results framework (Annex 1), and the FFP food security conceptual framework found in 

FFP’s 2006-2010 Strategic Plan.  The applicant’s theory of change should be supported by a 

Logframe that is consistent with the need to demonstrate substantial change in chronic and acute 

malnutrition, household hunger, income, and adaptive capacity, as well as the factors contributing to 

them. The Logframe should include measurable purpose, sub-purpose, and immediate outcomes 

that reflect the systems affecting the achievement of the goal.  Underlying causes to be reflected and 

http://pdf.usaid.gov/pdf_docs/PDACF038.pdf
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measured include: social accountability and governance, gender equality and women’s 

empowerment, and youth development. 

 

Applicants are reminded that the Mopti CRP is not a “stand alone” project, but one expected to 

partner with, support, and leverage a significant portfolio of complementary USAID activities in the 

region. The importance of the roles of partnership, coordination, and learning, both within the 

Mopti CRP and between the CRP and other USAID, GoM, and development actors in Mopti, 

cannot be overstated. 

 

In addition to partnership, the following design and implementation principals underpin USAID’s 

resilience efforts in the Mopti region: 

 

Use evidence-based design drawing from best practice 

Applicants are encouraged to review FFP’s draft technical reference chapters, FANTA assessments, 

as well as USAID/Mali technical reviews that are available on {USAID’s website}. Applicants 

should also review the wide range of resources available through the FFP-funded Technical 

Operational and Performance Support (TOPS) Food Security and Nutrition Network, and the BFS 

learning platform, Agrilinks. Applicants are encouraged to extrapolate from other experience and 

learning, proposing innovative concepts and/or use of technologies, as long as proposed pilot 

activities are supported by a real-time monitoring and learning. 

 

Take a holistic and forward-looking approach that reflects the social, political, economic, 

and climatic factors that affect stability, resilience, and growth. Food insecurity, 

undernutrition, climate change impacts, and poverty are multi-sector challenges requiring a thorough 

understanding of contributing factors, potential drivers, potential change agents and existing 

bottlenecks. Applicants are encouraged to consider the results and conceptual frameworks included 

in this document’s Annex 1 and FFP strategic plan as they develop their own context-specific theory 

of change and results frameworks. 

 

Plan jointly for program complementarity, impact, and sustainability. The Mopti CRP is an 

integral component of USAID/Mali’s Missions resilience, climate change adaptation, and BFS’s 

Feed the Future (FTF) efforts in Mali. Work planning will be coordinated across various projects 

and activities to assist partners in identifying opportunities for increased impact by layering, 

sequencing and/or integrating efforts. 

 

Promote real-time applied learning, collaboration, and adaptive management. Six-month 

portfolio consultations will provide CRP partners, FFP and USAID/Mali an opportunity to assess 

progress, identify constraints, and determine potential course corrections or opportunities to 

http://www.fsnnetwork.org/
http://agrilinks.org/
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leverage additional impact. Applicants are encouraged to consider the centrality of continuous 

monitoring, the development of feedback loops, and implementation of a Mopti CRP learning 

agenda. At a broader level, participation in USAID’s regional resilience learning platform (known as 

SAREL) will be an important opportunity to participate in building a knowledge base for addressing 

food insecurity and building resilience in marginal populations in the Sahel. 

 

Support the enfranchisement, aspirations, and agency of women and youth. 

Women continue to face disproportionate economic, social and health challenges in Mopti -- 

including constraints to access land, education, and reproductive health care -- as well as 

potentially debilitating cultural practices like female genital mutilation and gender-based 

violence.  The need to engage men, women, elders and youth to become active change 

agents for gender equality and women’s empowerment should be reflected throughout the 

application. Youth, representing 69% of Mali’s population, also face significant challenges, 

and the vast majority is unemployed. Clearly youth represent the shoulders on which a food 

and nutrition-secure Mali will be built, and youth are to be targeted and included in every 

facet of the Mopti CRP. 

 

Identify opportunities for transformation within existing systems. Applicants are 

encouraged to consider a strategic approach that balances facilitation when possible with 

direct intervention when necessary to minimize the possibility of dependence or short-lived 

impact. Leveraging, catalyzing or driving change from the capacities, opportunities, and even 

constraints within a system can help to increase the chances that the change is sustainable. 

Sustainability is achieved by supporting the legitimacy and accountability of government 

institutions, and by strengthening existing community, private sector, and public sector 

pathways for product and service delivery. Market-based approaches that enhance household 

and community access to goods and services, without creating redundant and unsustainable delivery 

systems, are a cornerstone to the facilitative approach envisioned for the Mopti CRP.     

 

Development and food security plans exist in every district, for every community, and these are 

expected to provide a starting place for discourse and planning at a community level.  Applicants are 

strongly encouraged to explore strategies for partnering with district and local government. An 

effective approach would include “matching” investments at a community level. In the absence of 

GoM resources, every effort should be made to ensure that Mopti CRP investments align with and 

contribute to community and district development and food security plans. 

 

Promote innovative approaches and technologies to facilitate “last-mile” service 

delivery. Communities and households in the districts targeted by this Mopti CRP face 

multiple access constraints to both public and private services. While USAID/Mali’s current 
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portfolio of activities are contributing to expanded access throughout Mopti, the Mopti 

CRP’s challenge is to help ensure that poorer and more marginalized populations are 

increasingly linked to emerging services and opportunities. 

 

Support programming with dedicated, field-based staff, equipped with exceptional 

language skills and cultural understanding; and allow time for community decision making. 

The success of the Mopti CRP will largely depend on the quality, adaptability, and dedication of 

field-based staff and the approaches they use to ensure that project activities within communities are 

community derived and driven.  Applicants are encouraged to build time and resources into their 

application and budget for both training in participatory theory and methodology and the use of that 

training during project start-up. Program staff should receive regular refresher training, evaluations, 

and performance incentives. 

 

Design and use subsidies and/or resource transfers strategically.  The vulnerable 

communities and majority of households served by the Mopti CRP will tend to be labor, 

income, and asset poor. They are less likely to be able to benefit from agriculture extension and 

agriculture investments, less likely to be able to keep their children in school, more likely to 

experience significant hunger gaps, and more likely to require humanitarian assistance on a regular 

basis. Understanding the role of food assistance as a resource transfer can help to ensure that it is 

used creatively and appropriately as a means to enable communities and households to make 

strategic and transformational choices for themselves. 

 

Programmatic Context, Opportunities, and Constraints: 

In addition to the convergence of USAID investment in support of resilience, there is a wide range 

of humanitarian and development activities currently being implemented in the Mopti region with 

potential implications for new project design. UNICEF, WFP, ICRSAT, ICRAF, and UKAID’s  

BRACED program partners are all engaged in foundational programming in the areas targeted by 

the Mopti CRP. Geographic and thematic coordination  with these and other donors and GoM 

activities will strengthen the impact of the Mopti CRP. Applicants should identify those activities 

with which the Mopti CRP must coordinate for efficiency purposes, as well as those most likely to 

provide opportunities for deeper collaboration, partnership and impact. 

 

The following sections describe key features of the USAID/Mali portfolio that are relevant to the 

Mopti region. This information is presented to assist applicants to better understand the 

opportunities for convergence, integration, and sequencing in the areas targeted by the Mopti CRP. 

 

Supporting and Strengthening Human Capacity 
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Program Context:  Health, Nutrition, and WASH. Despite recent progress in decreasing infant, 

under-5, and maternal mortality in Mali, chronic malnutrition remains a major challenge.  Sub-

optimal antenatal care, infant and young child feeding practices; poor water, sanitation, and hygiene 

practices; limited access to primary health care; limited access to and use of family planning 

methods; and fertility desires and early marriage are among the contributors of malnutrition in the 

target area.  Mali is aligned with the Scaling Up Nutrition movement, but implementation is lagging. 

At a national level, USAID/Mali is supporting efforts to strengthen health and health data systems.  

In the Mopti region, USAID/Mali is funding community-based nutrition activities focused on 

strengthening ag-nutrition and Water Sanitation and Health (WASH) linkages. In addition, its FTF 

livestock, cereal and horticulture value chain programs have components emphasizing the critical 

linkages between agriculture production and increased access to nutritious food.  The Mali Mission’s 

WASHPlus program (with two years remaining) is increasing access to safe drinking water and 

promoting Community Led Total Sanitation (CLTS), and has developed a number of context-

specific WASH innovations for the Mopti, Bandiagara, and Bankass regions1,2. UNICEF has 

prioritized Mali for a scale-up of the expanding Integrated Community Management of Acute 

Malnutrition (iCMAM) program.  With varying target areas and duration of coverage, each of these 

activities offers opportunities for collaboration, partnership, learning, and potential scale-up in the 

Mopti CRP’s target areas. 

 

Challenges and Opportunities: 

There are significant discrepancies between recent DHS (2012-13) and SMART (2014) survey results 

for stunting prevalence (46.5% vs 23.5%) 

 

There is greater similarity in their findings for wasting in Mopti (DHS at 14.7%, SMART at 11.6%). 

 

Early marriage for girls represents 75% of marriages in the Mopti region. 

 

Modern contraception use in the Mopti region is the lowest in the country at 3.1%. 

 

Throughout Mali, the proportion of married women who want the next child soon has increased, 

and the number who wants to wait more than two years for the next birth has declined. This, 

together with high rates of maternal anemia, child malnutrition, and low access and utilization of 

family planning methods, reflects a critical need for targeted messaging around maternal and child 

benefits of healthy timing and spacing of pregnancies. 

 

                                                           
1 WaSHPlus-Mali: www.washplus.org/countries/mali  

2 WaSHPlus, Year 4 Annual Report: http://www.washplus.org/sites/default/files/washplus_annualreport2014.pdf 

http://www.washplus.org/countries/mali
http://www.washplus.org/sites/default/files/washplus_annualreport2014.pdf
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Community Health Workers (Relais) in Mopti, as well as local clinics, provide nutrition counseling 

and referral, but both require additional training and support. 

 

Local sources of fortified foods for complementary feeding are available, if limited 

 

Approximately 55% of the population in Mopti   lacks access to a protected drinking water source. 

 

The hydrogeology of the project area is characterized by a high water table, frequent flooding, and 

soils with low filtering/treatment capacity (i.e. rocky/sandy soils), which poses risks for the 

contamination of shallow groundwater sources. 

 

Related to the hydrogeology, many of the existing water points are inadequately protected from 

contamination (e.g., fecal matter, agricultural inputs, or other contaminant sources). 

 

The GoM (Ministry of Water) has limited capacity to support the operations & maintenance of rural 

water points. 

 

In some parts of Mopti only 18% of households have a latrine, only 14% are treating their water 

with a recommended method, and less than 10% have a hand washing space. 

 

Among those households that have a washing space, 29% had soap and water, 32% had water only, 

and 31.8% had no water or soap. 

 

Program Context: Basic Literacy Numeracy and Vocational Skills. While Mali has achieved 

increased access to education over the past five years, the system faces significant challenges, 

including high teacher absenteeism, high levels of grade repetition,3 lack of evidence-based reading 

materials, damage and destruction of schools in the north, and demand exceeding capacity for 

southern schools to absorb the influx of IDPs from the North. 

 

USAID/Mali supports GoM priorities through programming which focuses on improving the 

quality of primary school education to strengthen reading skills for early-grade students. Programs 

also increase community engagement as a way of improving accountability and equitable and 

increased access to literacy and numeracy and life skills opportunities for out-of-school youth in 

conflict-affected areas (current focus in Gao). Significant need exists in the Mopti region for 

increased community involvement in education and increased access to basic numeracy and literacy 

in adults as well as out of school youth. Equipping youth with productive and mobile livelihood 

                                                           
3 According to UNESCO data, Grade 5 is repeated 18% in Mali, compared to 3% in the Gambia and 5% in Senegal.  
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options through vocational and entrepreneurial training may mitigate disenfranchisement and 

contribute to a diversification of income and reduced risk in income and asset-poor households. 

 

Challenges and Opportunities: 

The overall literacy rate in Mali stands at 47% with illiteracy in rural areas exceeding 65%. 

 

Rapid population growth has outstripped the capacity of the education system. Currently one in 

three Malians aged 15-24 are able to read and write. 

 

Although the gender gap in school enrollment is narrowing, within the current literate population 

43.1% are male while 24.6% are female. 

 

Education quality tends to be poor. The proportion of adults who can read after six years of 

schooling is currently 49% compared to rates of 70% and 80% within other countries in the region. 

 

In rural regions, the recruitment and retention of qualified teachers poses significant challenges. 

 

Diversification and Strengthening of Livelihoods 

 

Program Context: Recent analysis carried out by the World Food Program (WFP, Seasonal 

Livelihoods Analysis) as well as UKAID’s BRACED program provides valuable insight into the 

various livelihood profiles that underpin Mopti’s social and economic structure and growth.  

USAID/Mali, through its FTF portfolio, is providing significant support to Mopti’s cereal, livestock, 

and horticulture value chains. Focus value chains include rice, millet and sorghum; cattle, sheep, 

goats and horticulture for both household and market consumption. “Climate Smart” and 

conservation-sensitive technologies are promoted throughout the portfolio, and include the 

promotion of soil and water conservation and agro-forestry, fertilizer micro-dosing, improved seed 

varieties, and seed pre-treatment. The Mopti CRP will increase the impact of FTF on extreme 

poverty in Mopti by: 

 

--Focusing on districts and communities with deeper levels of poverty and more significant 

challenges to agriculture (e.g., more susceptibility to drought, more degraded soil, less access to 

markets, etc.) which currently limit their involvement in FTF activities; 

 

--Exploring sectors throughout the targeted districts where opportunities exist for the poor that are 

not being addressed directly through FTF (e.g., poultry, fish, dairy), and 
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--Expanding the reach of critical activities currently limited in scope (i.e., vegetable production, soil 

and water conservation, agroforestry, small animal husbandry, etc.). 

 

Off-farm sources of income play a limited but growing role in Mopti livelihoods.  Significant youth 

unemployment and migration, together with increasing opportunities linked to better market 

integration, value chain development, and urban demand for skilled and semi-skilled workers 

warrant significant consideration in any strategy looking at livelihood diversification and risk 

management in Mopti. Best practice calls for looking to end-markets to define opportunities and 

risks. 

 

There are several microfinance institutions, as well as other formal and informal sources of financial 

services available in Mopti. In the vulnerable communities and households targeted by the Mopti   

CRP, there is likely to be additional demand for training and support for community based 

mechanisms like Savings and Loans Groups.  This will be particularly true for women, who are less 

likely to be literate and numerate, less likely to have collateral, and thus less likely to have access to 

formal credit institutions. 

 

Challenges and Opportunities: 

In Mopti, the majority of farming households remain dependent on rain fed agriculture, rendering 

them vulnerable to both rainfall variability and deficits. Other threats include flooding, plant and 

animal diseases, and pests (birds, locusts).  

 

Migration for work, both within and outside Mali, is an existing income diversification adaptation 

strategy used by many households in the districts targeted by the Mopti CRP. 

 

Land and labor poor households are not always able to afford migration, and may rely on a 

combination of activities to source income (e.g., petty trade, day labor, collecting wood and wild 

foods, borrowing, gifts, and artisan work.) 

 

Gender roles in agriculture remain heavily dictated by traditional religious and cultural norms.  

 

Despite providing the majority of agriculture labor, women face particular challenges accessing land 

and agricultural inputs, controlling household resources, and influencing decisions regarding the 

management of natural resources. 

 

Agro-pastoralism dominates Mopti’s livelihood profiles. However, there is wide variation in the mix 

of crop-cultivation and herding, as well as dependence on and participation in markets. 
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Bourgou, a plant increasingly cultivated for fodder along the Niger and its flood plains, comes with 

both livelihood opportunities and conflict risks. This is an illustrative case for the need to 

understand local norms and traditional patterns of access to land, pasture and water in the region. 

 

Wild grains (e.g., fonio), tree products, and fruits play a significant role in “lean season” diets, and 

deserve increased attention—both in terms of their contribution to household nutrition, and their 

potential contribution to household income. 

 

WFP is currently procuring cereals from FTF cereal value chain farmers, and additional 

opportunities for partnerships around local procurement may exist. 

 

Climate Change and Risk Reduction and Management 

 

Program Context:  Increasing uncertainty and variability of seasonal rainfall increases farmers’ risk 

for poor yields and crop failure since agricultural production is particularly sensitive to seasonal 

rainfall distribution. As rainfall becomes less predictable, pastoralists may have greater difficulty 

finding sufficient fodder and water for their livestock at critical times. Shifts in temperature and 

rainfall can also affect both human and animal diseases and lead to increased potential for conflict 

over natural resources.   

 

It is important to ensure that CRP livelihood investments help vulnerable populations manage 

current climatic variability while assisting them prepare for more severe climate changes in the 

future.  Serious drought or other shocks – whether localized or regional—will occur during the five 

year time-frame of the Mopti CRP.  Applicants are requested to describe approaches to partnership 

and/or program implementation which anticipate and respond to a surge in immediate needs, even 

as work continues to reduce the chronic vulnerabilities underpinning them. 

 

USAID/Mali’s climate change program aims to strengthen systems to build resilience to climate 

change through three interconnected results; 1) use of effective climate information by vulnerable 

populations (both women and men), 2) inclusion of climate change considerations in governance 

systems, and 3) adoption of local solutions to climate variability and change in targeted areas.  In the 

Mopti region, USAID/Mali has been supporting a number of field activities to increase the 

resilience of small-holder farmers to climate change and variability, including soil and water 

conservation techniques, agroforestry, and household income diversification. In addition, 

USAID/Mali is supporting the improvement of climate and weather prediction at Mali’s National 

Meteorological Agency (i.e., Agence Nationale de la Météorologie or Mali Meteo), which has an 

agro-meteorological program which provides next day, 10-day and seasonal weather forecasts. When 

these forecasts are used in conjunction with local rainfall data (typically collected through a local rain 
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gauge) and a detailed cropping calendar developed by the GoM, this program provides farmers with 

information on what field crop varieties to plant and when. 

 

USAID’s new Mali-Adapt program will improve the capacity of stakeholders in the region to be able 

to use weather and climate information for household-level decision-making; increase the integration 

of climate change into commune-level planning; and support the adoption and expansion of 

adaptive practices. These activities are coordinated with FTF programming in the Mopti   region and 

offer opportunities for collaboration, partnership, learning, and potential scale-up in the Mopti   

CRP’s target areas -- particularly in facilitating the increased use of climate information and the 

identification and adoption of best practices and technologies for adaptation that will support Mopti 

CRP’s overall goal of building resilience and significantly increasing food, nutrition and income 

security. 

 

Challenges and Opportunities: 

The Mopti region is highly vulnerable to climate variability and change and is likely to experience 

recurrent climatic shocks, including droughts and floods, in the future. Areas away from the Niger  

River are most exposed to local variations in rainfall, and thus are more likely to suffer from 

drought. Owing to limited local resources, these areas are also likely to be highly sensitive and lack 

significant adaptive capacity, making them extremely vulnerable to climate shocks. 

According to a recent climate vulnerability mapping exercise conducted for USAID 

(http://community.eldis.org/.5b9bfce3/Mali-CV-Mapping-Revised-CLEARED.pdf) the four 

districts in which MOPTI   CRP will intervene are some of the most vulnerable in the country to 

climate change. 

 

With rising temperatures affecting the moisture available for agriculture, the northern limit for rain-

fed millet and sorghum has already shifted southward by approximately 50 km in the past sixty years. 

 

With limited access to and/or control of land, water, labor, and credit, vulnerable women, youth and 

very poor may require targeted information and innovative technologies to make optimal, climate-

smart use of land, water, and energy. 

 

“Crisis modifiers”—windows for the delivery of humanitarian assistance built into multi-year 

development efforts-- have been used with mixed success in other contexts of recurrent crisis and 

may provide valuable lessons for flexible programming in Mali. 

 

Inclusive Governance and Conflict Management 

 

http://community.eldis.org/.5b9bfce3/Mali-CV-Mapping-Revised-CLEARED.pdf
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Program Context:  Efforts to build social, economic, and climate resilience in the Mopti   region 

will depend on strong governance systems that incentivize best practices and provide secure rights, 

especially at the local level. In turn, strong local governance depends on inclusive participation, 

highlighting a critical need to better understand how women, men, and youth participate in local 

governance processes and collective resource management decisions. 

USAID Mali is supporting governance activities that focus on public accountability and people-to-

people peacebuilding activities. Priorities include: 

 Increasing responsive and accountable local service delivery and transparent management of 

public financial resources; 

 Increasing respect for the Rule of Law by increasing access to justice, and increasing citizen’s 

awareness of their rights; 

 Strengthening the role and voice of civil society; and 

 Supporting peace consolidation and social cohesion efforts which leverage meaningful civic 

engagement, and increase the legitimacy and accountability of government institutions. 

 

The Mopti CRP should be uniquely positioned to contribute to these efforts, recognizing that 

communities have vastly different experiences, perspectives, and capacities, and have been and 

continue to be subject to a wide range of social and political influences. Working with communities 

to validate and implement communal development plans, increase access to basic services, 

strengthen the natural resource base, and reduce climate-related risks will necessitate regular and 

productive engagement with both traditional and formal government actors, offering strategic 

opportunities to strengthen positive linkages between the two, and the accountability of both. 

Supporting the legitimacy of district and commune government structures through joint planning 

and potentially “matching” investments at the community level will provide another opportunity to 

contribute to democracy and governance objectives. 

 

Challenges and Opportunities: 

Committed to making government more responsive to the needs of its citizenry, the GOM has 

instituted a process of decentralizing services like health, education, and water management to 

elected local government. However, significant resource and management constraints, and a 

perceived lack of transparency are undermining the success of this effort. 

 

Existing plans and processes like the commune-led Plan de Developpement Social, Economique, et Culturel 

(PDSEC) may provide an entry point for government and community dialogue and planning. 

Emergency preparedness and early action may offer another area where MOPTI CRP capacities can 

support/facilitate local government engagement and responsiveness.  The GoM’s Commisariat de 

Securite Alimentaire works closely with the humanitarian community at the national and regional level 

to coordinate food security and resilience-building activities. 
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Women tend to be poorly represented in formal and informal decision-making bodies (10 % of 

parliament and 1 of 49 district Prefects). 

 

The rehabilitation of marginal land, watershed management, and the recovery of pasture and water 

points are critical for safeguarding livelihoods in MOPTI   CRP target areas. However, land and 

water management issues are part of a complicated landscape of real and perceived access, control 

and ownership issues. 

 

FFP partners are increasingly incorporating conflict sensitivity and social accountability concepts in 

their theories of change and program designs. 

 

Social cohesion—within and between communities— serves as a buffer and mitigates against a wide 

range of social, economic, and political shocks. Repairing damaged social bonds is essential to 

efforts aimed at consolidating post conflict gains in Mopti   and to the north and east. 

 

Youth may be disproportionately disenfranchised and experiencing deficits in education, 

employment, land, and status contributing to a variety of household and community vulnerabilities. 

 

Activity Targeting: 

 

Vulnerable households and communities in the districts to be targeted by the Mopti CRP are 

characterized by a variety of physical, economic, and social access constraints. These include poor 

access to in markets, limited access to health services and sanitation infrastructure, limited access to 

formal and informal education, and limited access to extension, vocational training and other on and 

off-farm livelihood strengthening services. At the same time, the GoM and donors like USAID are 

attempting to increase access to basic social services and economic opportunities, while increasing 

responsive government in Mali. Mopti, in particular, is experiencing increased levels of attention and 

investment. Achieving the goal of significantly improving food, nutrition, and income security in the 

highly vulnerable districts targeted by the Mopti CRP, will require community and household-level 

analysis to identify opportunities and constraints, determine barriers to access and gaps in 

availability, and to work with communities to establish a clear understanding of the role and 

targeting of resource transfers. It is strongly recommended that projects use participatory tools and 

methodologies to identify target communities and/or households most requiring assistance, as well 

as those actors, whether individual or collective, most likely to drive system change.  While the  

Mopti CRP must focus on improving access to opportunity, knowledge, and assets for the very and 

extreme poor, this will only be achieved by strengthening and facilitating relationships and building 
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trust between the individuals, groups, and institutions upon which the sustainability of that access 

depends. 

 

Collaborative Learning and Adaptive Management 

 

The Mopti CRP provides an opportunity to improve approaches to developing resilience at both the 

community and individual level.  Design and management that empowers field staff to capture 

feedback, adjust both messaging and interventions, and inform future design and management by 

USAID/Mali, FFP, and other partners will be critical for engendering real change. Clarity in 

designing activities that fit the needs of different groups and distinguishes between communal and 

private pathways to resilience will result in more effective and dynamic programming. 

USAID/Mali’s Mopti CRP will benefit from learning emerging from the Sahel Resilience Learning 

Project (SAREL), a five-year (2014-2019) USAID-funded program whose purpose is to provide 

monitoring, evaluation, collaboration and learning support to USAID's Resilience in the Sahel-

Enhanced (RISE) initiative.  SAREL is part of four new and ongoing interventions that are 

operating in targeted zones in northeastern Burkina Faso and west and south-central Niger.  SAREL 

is also expected to bolster a larger, multi-institutional initiative to build resilience and growth in the 

larger Sahel region by drawing on lessons learned and adaptations already underway. 

 

Applicants are asked to describe their proposed Collaborating, Learning, and Adapting approach, 

paying particular attention to how learning will be shared among Mopti CRP partners, and how that learning will 

translate into real-time project adaptations and management improvements.  The technical reference materials 

accompanying the FY15 RFA will provide useful background. Potential partnerships have been 

described in the body of this country specific information. In addition, applicants should identify 

possible opportunities for collaboration and learning with counterparts in the GoM, civil society, 

research and academic institutions, and the private sector. 

 

In addition to the analysis specified in the CSI and other basic information contained in the RFA, 

applicants are also encouraged to include in their proposal a discussion of any critical knowledge 

gaps that cannot be filled with existing analysis, but which would be necessary to carry out prior to 

the start-up of certain activities. Applicants should also outline an initial learning agenda capable of 

supporting their theory of change, and that can be carried out through M&E, special studies, and 

capture of experiential learning within the consortium, with local partners, and through knowledge 

sharing with other Mission-funded efforts. 
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ADAPTIVE CAPACITY OF VULNERABLE COMMUNITIES AND HOUSEHOLDS 

INCREASED 

IR-2.1  

Risk from recurrent 

climate shocks and 

stresses reduced 

(Climate Resilience) 

IR-2.2 

Drivers of conflicts 

mitigated 

(Resilience to 

Conflicts) 

IR-2.3 

Livelihoods 

diversified and 

improved 

(Economic 

Resilience) 

           IR-2.4 

Human Capital 

Strengthened 

(Social Resilience) 

IR-2.1.1 

Disaster risk 

preparedness 

and response 

mechanisms 

strengthened 

and effective 

IR-2.1.2 

Effective use 

of climate 

information 

for decision 

making 

increased 

IR-2.1.3 

Adoption of 

local 

solutions 

increased 

 

IR-2.2.1 

Local 

conflicts 

managed 

and reduced 

IR-2.2.2 

Push and 

Pull factors 

for violent 

extremism 

reduced 

IR-2.3.1 

Access to 

microfinance 

increased 

IR-2.3.2 

Agriculture 

livelihoods 

diversified 

IR-2.3.3 

Non-

agriculture 

livelihoods 

expanded 

IR-2.4.1 

Nutritional 

and Health 

status of 

women and 

children 

improved 

IR-2.4.2 

Functional 

literacy and 

numeracy 

increased 

IR-2.4.3 

Vocational 

skills 

increased 


